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GENERAL NOTES

1.

THESE PLANS HAVE BEEN PREPARED FOR THE EXCLUSIVE USE OF YAKAMA NATION FISHERIES,
HEREAFTER REFERRED TO AS "OWNER” AND THEIR AUTHORIZED AGENTS.

6.

IF, DURING CONSTRUCTION, ARCHAEOLOGICAL REMAINS ARE ENCOUNTERED, CONSTRUCTION IN
THE VICINITY SHALL BE HALTED, AND THE STATE OFFICE OF HISTORIC PRESERVATION AND
THE OWNER SHALL BE NOTIFIED IMMEDIATELY.

SURVEY NOTES

CONTROL FABRIC, SEED, AND MULCH. EQUIPMENT AND EXCESS SUPPLIES WILL BE REMOVED
AND THE WORK AREA WILL BE CLEANED. MAINTENANCE ACTIVITIES FOR THE NEWLY
CONSTRUCTED RESTORATION PROJECTS ARE ANTICIPATED TO OCCUR PERIODICALLY.

CONSTRUCTION NOTES

2. NATURAL SYSTEMS DESIGN HEREAFTER REFERRED TO AS “ENGINEER’ IS RESPONSIBLE FOR THE
PREPARATION OF THESE ORIGINAL PLANS AND ASSOCIATED SPECIFICATIONS: AND WILL NOT BE 1. UNLESS NOTED OTHERWISE ON THE PLANS, THE CONTRACTOR SHALL BE RESPONSIBLE FOR 1. CONTRACT DOCUMENTS REFER TO THESE PLANS.
RESPONSIBLE FOR, OR LIABLE FOR, UNAUTHORIZED CHANGE, OR USE, OF THESE PLANS THE PROTECTION OF ALL EXISTING SURVEY MONUMENTS AND OTHER SURVEY MARKERS
WHICH INCLUDES ALTERATION, DELETION, OR EDITING OF THIS DOCUMENT WITHOUT EXPLICIT DURING CONSTRUCTION. 2. CONTRACTOR SHALL FURNISH ALL MATERIALS, EQUIPMENT, AND LABOR NECESSARY TO
WRITTEN PERMISSION FROM THE ENGINEER. ANY OTHER UNAUTHORIZED USE OF THIS COMPLETE ALL WORK AS INDICATED IN THE CONTRACT DOCUMENTS.
DOCUMENT IS PROHIBITED. 2. THE CONTRACTOR SHALL MAINTAIN A SET OF PLANS ON THE JOB SHOWING
AS—CONSTRUCTED” CHANGES MADE TO DATE. UPON COMPLETION OF THE PROJECT, THE 3. CONSTRUCTION HOURS SHALL BE WEEKDAYS BETWEEN 7:00 AM. AND 6:30 P.M. UNLESS
3. MINOR MODIFICATIONS ARE EXPECTED TO SUIT JOB SITE DIMENSIONS OR CONDITIONS. SUCH CONTRACTOR SHALL SUPPLY TO OWNER A SET OF PLANS, MARKED UP TO THE SATISFACTION PRIOR APPROVAL IS RECEIVED FROM THE OWNER.
MODIFICATIONS SHALL BE INCLUDED AS PART OF THE WORK. THE OWNER, ENGINEER AND OF THE OWNER, REFLECTING THE AS—CONSTRUCTED MODIFICATIONS.
APPROPRIATE REGULATORY AGENCIES SHALL BE NOTIFIED OF ANY OWNER—AUTHORIZED 4. ANY DISCREPANCIES ARE TO BE BROUGHT TO THE ATTENTION OF THE OWNER PRIOR TO
CHANGE RESULTING IN MORE THAN A 10% DESIGN CHANGE OF PROPOSED FOOTPRINT OR 3. ELEVATIONS SHOWN ON THE PLANS FOR PIPE INVERTS, TOPS OF BANKS, THALWEG, GRADE PROCEEDING WITH THE WORK.
THAT SIGNIFICANTLY AFFECTS THE INTENDED BENEFIT OR FUNCTION OF A PROJECT ELEMENT. CONTROLS, ETC., ARE BASED UPON THE TOPOGRAPHIC INFORMATION SHOWN ON THE PLANS. 5. THE CONTRACTOR SHALL INSTALL ALL EQUIPMENT AND MATERIALS IN ACCORDANGE WITH
THE CONTRACTOR SHALL VERIFY ALL NECESSARY SURFACE ELEVATIONS IN THE FIELD AND .
4. THE LOCATION OF ALL FEATURES SHOWN IS APPROXIMATE. NOTIFY THE OWNER OF ANY DISCREPANCIES, WHICH MIGHT AFFECT PROPER OPERATION OF MANUFACTURER’S RECOMMENDATIONS UNLESS SPECIFICALLY INDICATED OTHERWISE BY THE
THE NEW FACILITIES BEFORE BREAKING GROUND AND PRIOR TO FACILITY INSTALLATION. THE OWNER OR WHERE LOCAL CODES OR REGULATIONS TAKE PRECEDENCE.
5. THE CONTRACTOR AGREES TO ASSUME SOLE AND COMPLETE RESPONSIBILITY FOR JOB SITE OWNER SHALL BE CONTACTED IN THE EVENT ELEVATIONS ARE INCORRECT SO THAT THE
CONDITIONS DURING THE COURSE OF CONSTRUCTION OF THIS PROJECT, INCLUDING SAFETY PROPER ADJUSTMENTS CAN BE MADE BY ENGINEER PRIOR TO THE INSTALLATION OF THE 6. ALL WORK PERFORMED AND MATERIALS INSTALLED SHALL BE IN STRICT ACCORDANCE WITH
OF ALL PERSONS AND PROPERTY; AND FURTHER AGREES THAT THIS REQUIREMENT SHALL FACILITIES, AS SET FORTH IN THE SPECIAL PROVISIONS. ALL APPLICABLE CODES, REGULATIONS, AND ORDINANCES.
APPLY CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS IN ACCORDANCE
WITH THE PROVISIONS OUTLINED BY THE PROJECT CONTRACT AND SPECIFICATIONS. 4. LIDAR FOR THIS PROJECT WAS PROVIDED BY THE PUGET SOUND LIDAR CONSORTIUM, 7. THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK USING THE BEST SKILLS AND
FEDERAL EMERGENCY MANAGEMENT AGENCY, AND IS REPRESENTATIVE OF 2011 CONDITIONS. ATTENTION. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL CONSTRUCTION
6. ALL IMPROVEMENTS SHALL BE ACCOMPLISHED UNDER THE APPROVAL, INSPECTION, AND TO THE DATUM IS NAD 1983 (FT.) STATE PLANE COORDINATE SYSTEM (WA SOUTH ZONE). MEANS, METHODS, TECHNIQUES, SEQUENCES, AND PROCEDURES AND FOR COORDINATING ALL
THE SATISFACTION OF THE OWNER. IMPROVEMENT CONSTRUCTION SHALL COMPLY WITH THESE PORTIONS OF THE WORK UNDER THIS CONTRACT.
PLANS AND THE WA STATE DEPARTMENT OF TRANSPORTATION (WSDOT) STANDARD PLANS FOR & THE CONTRACTOR SHALL MAKE ALL NEGESSARY PROVISIONS To PROTECT EXISTING
CONSTRUCTION OF ROAD, BRIDGE, AND MUNICIPAL CONSTRUCTION, CURRENT EDITION UNLESS EROSION. SEDIMENT CONTROL AND WATER MANAGEMENT NOTES .
NOTED OTHERWISE. ALL REFERENCES TO THE ”STANDARD SPECIFICATIONS” SHALL MEAN THE IMPROVEMENTS, ROADWAY, DRAINAGE WAYS, PRIVATE BRIDGE, CULVERTS, AND VEGETATION
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION (WSDOT) STANDARD SPECIFICATIONS 1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR IMPLEMENTING ALL TEMPORARY EROSION ggbeﬁ_lﬁgQ ITEMS ARE TO BE DISTURBED OR REMOVED AS INDICATED ON THE CONTRACT
FOR CONSTRUCTION OF LOCAL STREETS AND ROADS, CURRENT EDITION. CONSTRUCTION NOT CONTROL MEASURES. THE EROSION CONTROL MEASURES SHALL BE IN ACCORDANCE WITH ALL :
SPECIFIED ON THESE PLANS SHALL CONFORM TO THE REQUIREMENTS OF THE STANDARD FEDERAL, STATE, AND LOCAL REQUIREMENTS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
SPECIFICATIONS. THE CONTRACTOR IS OBLIGATED TO BE FAMILIAR WITH APPLICABLE SECTIONS THE MAINTENANGCE AND PERFORMANCE OF THE TEMPORARY EROSION CONTROL MEASURES 9. EE%OCS%NTOR@CJS_R D?:‘IALLDE'EE\ESP L“h'l% Jé’l?aggﬁ %%A“}H/EN%UW'? C'):IBEFHEC\CI)V'\CI)TRRP?CIJ%%NSHALL
OF THE STANDARD SPECIFICATIONS NOT DISCUSSED IN THE GENERAL NOTES. THE CONTRACT THROUGHOUT THE DURATION OF THE PROJECT. COMPLETION OF WORK’ CONTR’ACTOR SHALL REMOVE ALL MATERIAL AND EQUIPMENT NOT
SPECIAL PROVISIONS SHALL SUPERSEDE THOSE OF THE STANDARD SPECIFICATIONS WHERE O O R o i O el
DISCREPANCIES OCCUR. 2. A SEDIMENT AND EROSION CONTROL PLAN WILL BE DEVELOPED BY THE CONTRACTOR AND :
SUBMITTED FOR APPROVAL BY OWNER AND/OR THE ENGINEER BEFORE ANY CONSTRUCTION
- gRé)SJ EEHFESTTEZSTD%TSIIR’BI‘LF?)-YTSE ggENﬁ?oNTg?cg%R PAI\?'\é)DP Ossﬁgo%RSCCTSE%ET%REQMRE gggOME AR A AR  TAC I e T A MRS 10. NOTES AND DETAILS ON THE PLANS SHALL TAKE PRECEDENCE OVER GENERAL NOTES HEREIN.
. PRACTICES TO ENSURE THAT THE TRANSPORT OF SEDIMENT TO SURFACE WATERS, DRAINAGE
FAMILIAR WITH THE CONDITIONS UNDER WHICH THE WORK 1S TO BE PERFORMED. SUCH AS E aTEMS. AND ADJAGENT PROPERTIEG 1S MINIMIED. 11. DIMENSIONS CALLOUTS SHALL TAKE PRECEDENCE OVER SCALES SHOWN ON THE PLANS.
THE NATURE AND LOCATION OF THE WORK; AND THE GENERAL AND LOCAL CONDITIONS,
PARTICULARLY THOSE AFFECTING THE AVAILABILITY OF TRANSPORTATION, THE DISPOSAL, 3. ACTIVITIES SHALL BE DESIGNED AND CONSTRUCTED TO AVOID AND MINIMIZE ADVERSE IMPACTS 12 B T D TR CT R THEY DO N CATE THE METHOD OF
HANDLING, AND STORAGE OF MATERIALS, AVAILABILITY OF LABOR, WATER, ELECTRICITY, ROADS, TO WATERS OF THE UNITED STATES TO THE MAXIMUM EXTENT PRACTICAL THROUGH THE USE PROTECT THE STRUCTURES. WORKS. AND THE PUBLIC DURING CONSTRUCTION
THE UNCERTAINTIES OF WEATHER, THE CONDITIONS OF THE GROUND, SURFACE AND OF PRACTICAL ALTERNATIVES. ALTERNATIVES THAT SHALL BE CONSIDERED INCLUDE THOSE ’ ’ ’
R R R e e e D PP CLITIES EoED FOR AND THAT MINIMIZE THE NUMBER AND EXTENT OF IN-WATER WORK AND EQUIPMENT CROSSINGS 13. MATERIAL SHALL NOT BE STORED OUTSIDE OF IDENTIFIED STAGING AREAS. THE CONTRACTOR
' : OF WETTED CHANNELS. SHALL USE ONLY DESIGNATED SPECIFIC SITES FOR STORAGE OF EQUIPMENT AND MATERIALS
CONTRACTOR AND SUBCONTRACTOR(S) TO ACQUAINT THEMSELVES WITH ALL THE AVAILABLE AS SHOWN ON THESE PLANS. THE CONTRAGTOR SHALL BE RESPONSIBLE FOR THE SEGURIY
INFORMATION WILL NOT RELIEVE THE CONTRACTOR AND SUBCONTRACTOR(S) FROM 4. AT NO TIME SHALL SEDIMENT—LADEN WATER BE DISCHARGED OR PUMPED DIRECTLY INTO THE OF ALL EQUIPMENT AND MATERIALS.
RESPONSIBILITY FOR PROPERLY ESTIMATING THE DIFFICULTY AND COST OF SUCCESSFULLY SUBJECT RIVER, STREAM, OR WETLAND. WATER SHALL BE DISCHARGED IN ACCORDANCE WITH
PERFORMING THE WORK. REQUIREMENTS SET FORTH IN THE PROJECT PERMITS AND / OR SPECIFICATIONS.
8. THE CONTRACTOR IS RESPONSIBLE FOR REVIEWING THE CONTRACT DOCUMENTS AND FOR ALL 5. IF HIGH WATER LEVEL CONDITIONS THAT CAUSE SILTATION OR EROSION ARE ENCOUNTERED
SUBMITTALS REQUIRED TO THE OWNER FOR REVIEW AND ACCEPTANCE. DURING CONSTRUCTION, WORK SHALL STOP UNTIL THE WATER LEVEL SUBSIDES.
PERMIT NOTES 6. PERMIT CONDITIONS CONTAIN SPECIFIC REQUIREMENTS FOR THE CONTROL OF EROSION AND
TURBIDITY FROM PROJECT OPERATIONS. TURBIDITY WILL BE MONITORED ON A FREQUENT
1. EVERY REASONABLE EFFORT SHALL BE MADE TO CONDUCT THE ACTIVITIES SHOWN IN THESE BASIS BY THE PROJECT MANAGEMENT AND INSPECTION STAFF ON—SITE. TURBIDITY AMOUNTS
PLANS, IN A MANNER THAT MINIMIZES THE ADVERSE IMPACT ON WATER QUALITY, FISH AND IN EXCESS OF THE PERMITTED CONCENTRATIONS AND/OR DURATIONS WILL CAUSE WORK TO
WILDLIFE, AND THE NATURAL ENVIRONMENT. BE STOPPED UNTIL IMPROVED PRACTICES ARE IN EFFECT AND THE PROBLEMS CONTROLLED.
THE CONTRACTOR IS COMPLETELY RESPONSIBLE FOR ANY PROJECT DELAYS THAT OCCUR BY
2. ALL WORK WILL BE IN COMPLIANCE WITH PERMIT CONDITIONS ISSUED BY PERTINENT NATURE OF THIS FAILURE TO ADEQUATELY CONTAIN SEDIMENT ON-SITE.
,5523',}?05,: ?SEN%%S’S,T'ET 'SNE"E'ES%?SSRQE,TDOEC?MﬁE?PV(J#ﬁ'B,L'['EY PE‘,;M',*TAV(?O,SE,’,?,'E,ﬁSOF ALL 7. CONTRACTOR SHALL LIMIT MACHINERY MOVEMENT TO CONSTRUCTION AREAS DEFINED ON SITE
' : PLAN OR IDENTIFIED AS ACCEPTABLE BY THE ENGINEER OR OWNER.
3. ALL WORK THAT DISTURBS THE SUBSTRATE, BANK, OR SHORE OF A WATERS OF THE STATE
THAT CONTAINS FISH LIFE SHALL BE CONDUCTED ONLY DURING THE WORK PERIOD FOR THAT 8. ALL EXTERNAL GREASE AND OIL SHALL BE PRESSURE—WASHED OFF THE EQUIPMENT PRIOR
WATERBODY AS ALLOWED BY RELEVANT HYDRAULIC WORK PERMITS. THOSE PORTIONS OF THE TO TRANSPORT TO THE SITE.
;’jgdEgLCVEVOfSRITS'B’gTI%%%RLIﬁLE’TS'DE OR ABOVE THE ORDINARY HIGH WATER MARK (ABOVE 9. THE CONTRACTOR IS RESPONSIBLE TO ENSURE THAT NO PETROLEUM PRODUCTS, HYDRAULIC
) ARE _NOT SUBJECT TO THE WORK PERIODS DESCRIBED FLUID, SEDIMENTS, SEDIMENT—LADEN WATER, CHEMICALS, OR ANY OTHER TOXIC OR
ABOVE UNLESS SPECIFIED IN THE RELEVANT PERMITS. DELETERIOUS MATERIALS ARE ALLOWED TO ENTER OR LEACH INTO THE SUBJECT RIVER,
4. ALL ACTIVITIES THAT INVOLVE WORK ADJACENT TO, OR WITHIN THE WETTED CHANNEL SHALL, STREAM, OR WETLAND.
AT ALL TIMES, REMAIN CONSISTENT WITH ALL APPLICABLE WATER QUALITY STANDARDS;
EFFLUENT LIMITATION; AND STANDARDS OF PERFORMANCE, PROHIBITIONS, PRETREATMENT 10. THE CONTRACTOR SHALL HAVE AN EMERGENCY SPILL KIT ONSITE AT ALL TIMES.
STANDARDS, AND MANAGEMENT PRACTICES ESTABLISHED PURSUANT TO THE CLEAN WATER ACT
, 11. NO TREES OR WETLAND VEGETATION SHALL BE REMOVED UNLESS THEY ARE SHOWN AND
OR PURSUANT TO APPLICABLE STATE AND LOCAL LAW. NOTED TO BE REMOVED ON THE PLANS OR AS DIRECTLY SPECIFIED ON—SITE BY THE
5. IF AT ANY TIME, AS A RESULT OF PROJECT ACTIVITIES, FISH ARE OBSERVED IN DISTRESS, A f,goéi%,:fé”éﬁﬂ"fNTLK%TA;&C’EL';N,mESST,fSND';",ETmEWc',LHTg'é’ég'N,fOTS%LLB,?ERE&g\?Q/gD’
FISH KILL OCCURS, OR WATER QUALITY PROBLEMS DEVELOP (INCLUDING EQUIPMENT LEAKS UNLESS OTHERWISE APPROVED.
OR SPILLS), OPERATIONS SHALL CEASE AND THE OWNER SHALL BE NOTIFIED IMMEDIATELY.
12. FOLLOWING CONSTRUCTION, SITE RESTORATION WILL INCLUDE ESTABLISHING LONG—TERM

EROSION PROTECTION MEASURES. THESE MEASURES WILL INCLUDE PLANTINGS, EROSION
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TYPE 1 ELJ — LOG SCHEDULE
LENGTH** | ROOTWAD | QUANTITY
LOG ID DIA* (IN PER
( ) (l-—l') (Y/N) STRUCTURE
AN 14 25 N 9
2\ 14 40 Y 5
/A 14 40 OPTIONAL 1
/A 14 20 Y 2

* MINIMUM DIAMETER AT BREAST HEIGHT (2" MAXIMUM TAPER)

** TOTAL LENGTH INCLUDING ROOTWAD

T T
Il
\ |
\ \
\ \
\ \ _
\ | "
\ |
8 o0
\ |
\ ‘ \
TOP OF BANK ‘ ‘
| 0
TOE OF BANK ‘ 5]

MAXIMUM EXTENT OF

ELJ INTO CHANNEL \'\

10°

3.5

35"

TOP OF BANK

ROPE LASHING

TOE OF BANK
¥

MAXIMUM EXTENT OF

| | | | ELJ INTO CHANNEL
v

SCALE: 17=5

TYPE 1 ELJ RIGHT BANK STRUCTURE PLAN

TYPE 1 ELJ STRUCTURE NOTES

1.

10.

FINAL ELJ HEIGHT TO BE ACHIEVED AS SPECIFIED REGARDLESS OF ACTUAL LOG DIAMETERS USED
OR STACKING ARRANGEMENT.

ALL LARGE WOOD DIMENSIONS DO NOT INCLUDE BARK THICKNESS.

RACKING MATERIAL SHALL CONSIST OF APPROXIMATELY 20 INDIVIDUAL LOGS PER STRUCTURE WITH
6" — 12" DIA DBH AND A MINIMUM OF 20—FEET LENGTH. RACKING PLACEMENT SHALL BE
TIGHTLY PLACED AND AUGMENTED WITH SLASH WITH EACH LAYER PLACEMENT TO ENSURE RACKING
MATERIAL EXTENDS THROUGH STRUCTURE, IS PINNED IN PLACE BY SUBSEQUENT LAYERS, TO
MINIMIZE FLOW THROUGH THE STRUCTURE TO REDUCE BOATER RISK.

THE CONTRACTOR SHALL FIELD VERIFY WITH THE OWNER REPRESENTATIVE OR ENGINEER ALL POST
LOCATIONS, LENGTHS, WIDTHS AND ELEVATIONS PRIOR TO EXCAVATION, ASSEMBLY AND
INSTALLATION OF EACH STRUCTURE. CARE SHOULD BE TAKEN TO MINIMIZE DISTURBANCE TO
TREES GROWING ON RIVER BANK AND ALL CLEARING MUST BE APPROVED BY THE OWNER
REPRESENTATIVE OR ENGINEER.

LOCATIONS FOR ALL STRUCTURE PLACEMENTS WILL BE STAKED IN FIELD BY THE ENGINEER OR
OWNER REPRESENTATIVE PRIOR TO START OF CONSTRUCTION.

EXCAVATION LIMITS SHALL BE FIELD VERIFIED BY THE OWNER'S REPRESENTATIVE OR ENGINEER
PRIOR TO EXCAVATION COMMENCING AND PLACEMENT OF ANY LARGE WOOD.

LOG TYPE IDENTIFICATION SHALL BE PAINTED ON ALL LOGS BY THE CONTRACTOR IN A PLACE
VISIBLE FOR FIELD VERIFICATION PRIOR TO PLACEMENT WITH LEAD—FREE, BLAZE—ORANGE SURVEY
MARKING PAINT.

MATERIAL TO BE EXCAVATED FOR TRENCHING MAY CONTAIN VEGETATION, TREES, SOIL, LARGE
ROCKS, COBBLE, GRAVEL AND/OR RUBBLE. TRENCH VOLUME AND PLACEMENT WILL VARY TO SUIT
SITE CONDITIONS AND IS APPROXIMATELY 40 CY PER STRUCTURE. MATERIAL SHALL BE COMPACTED
WITH EXCAVATOR BUCKET TO MAXIMUM EXTENT PRACTICAL WHEN RE—INSTALLING EXCAVATED
MATERIAL. UPSLOPE AREA MAY ALSO NEED TO BE RE—GRADED TO FACILITATE STRUCTURE
INSTALLATION. LARGE ROCK MOVED DURING EXCAVATION FOR TRENCHING SHALL BE REPLACED IN
LOCATION SPECIFIED BY ENGINEER OR OWNER REPRESENTATIVE. SITE TO BE RESTORED TO
APPROXIMATE ORIGINAL CONTOURS, WITH EXCESS SOILS POTENTIALLY MOUNDED ON TOP OF LOG
ENDS OR DISPERSED ADJACENT TO STRUCTURE AS DIRECTED BY ENGINEER.

LOG POSTS TO BE INSTALLED USING VIBRATORY—DRIVEN APPROACH OF TRACKHOE—MOUNTED
HOE—PACK FITTED WITH STEEL RETAINING COLLAR WELDED TO FOOT OF HOE—PACK UNIT.
IMPACT—DRIVING WITH PILE DRIVING EQUIPMENT WILL NOT BE ALLOWED. POSTS MAY BE INSTALLED
AT UP TO 20—-DEGREE ANGLE AS DIRECTED BY ENGINEER TO RETAIN KEY MEMBERS AND/OR
RACKING MATERIAL. ARRANGEMENTS OF POSTS AND KEY MEMBERS AND RACKING MATERIAL MAY
BE ADJUSTED BY ENGINEER TO SUIT SITE CONSTRAINTS. BROKEN POSTS SHALL BE AUGMENTED
WITH ADDITIONAL POSTS ADJACENT TO THE ORIGINAL. UP TO TWO ADDITIONAL POSTS MAY BE
INSTALLED AS DIRECTED BY ENGINEER IF NEEDED TO SUIT SITE CONDITIONS.

17 MANILA ROPE SHALL BE TIGHTLY LASHED MIN 3 TIMES ARQUND PQOSTS AND LOGS AND
SECURED WITH 1” STEEL U—CLAMPS, 4 TOTAL, TO RETAIN LOGS WITHIN POSTS AGAINST BUOYANT
FORCES. ROPE TO BE SECURED TO FIRST POST WITH A CLOVE HITCH, AND TO THE FINAL POST
WITH A CLOVE HITCH. THE ROPE SHALL BE PULLED TIGHT WITH TRACKHOE BUCKET PRIOR TO
INSTALLING FINAL CLOVE HITCH. A MINIMUM OF 4’ OF ROPE SHALL EXTEND FROM THE TAIL OF
EACH CLOVE HITCH AND THAT PORTION SHALL BE CLAMPED TWICE TO THE ROPE LOOPS.
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LAYER 1 LAYER 2 LAYER 3 LAYER 4
TRENCH BANK TO WATER LINE AT LOCATION OF ELJ. PLACE NINE POSTS PLACE TWO FRAME LOG MEMBERS PLACE ONE FRAME LOG MEMBERS

ADJUST BANK GRADING AS NEEDED TO PROVIDE MACHINE ACCESS.

LAYER 5
INSERT RACKING MATERIAL REGULAR AND TIGHT

LAYER 6 LAYER 7 LAYER 8
PLACE ONE FRAME LOG MEMBER PLACE ONE FRAME LOG MEMBER INSERT RACKING MATERIAL REGULAR AND TIGHT

Sep 16, 2014 FINAL DRAWINGS

LAYER 9
PLACE ONE FRAME LOG MEMBER LAYER 10
BACKFILL TRENCHED AREA WITH NATIVE ALLUVIUM
0o o 1 INAME OR INITIALS AND DATE GEOGRAPHIC INFORMATION
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TO ORIGINAL SCALE.
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75’

\\ BACKFILL EXCAVATION
WITH NATIVE ALLUVIUM*

KEY MEMBER LOG

BURIED LOG POST

FRAME LOG MEMBER
RACKING MATERIAL

EXCAVATION PIT EXTENDED
UPSTREAM FOR SCOUR HOLE

* ONLY HALF OF BACKFILL
SHOWN FOR CLARITY

TYPE 2 ELJ PLAN

SCALE: 17=10

(6) KEY MEMBER LOG

(9) RACKING MATERIAL

IYPE 2 ELJ STRUCTURE NOTES

EXCAVATE IN FRONT OF LOGJAM FOR PLACEMENT OF RACKING MATERIAL. EXCAVATION
AREA SHALL NOT BE BACKFILLED WITH ALLUVIUM, BUT LEFT AS A SCOUR HOLE.

2. EXCAVATION SPOILS SHALL BE STAGED ADJACENT TO THE LOGJAM. SPOILS SHALL ALSO
BE STOCKPILED TO ALLOW LOG LAYER PLACEMENT AND CONSTRUCTION ACCESS.

©

BACKFILL EXTENTS MAY VARY AND TO BE CONSTRUCTED WITH NATIVE ALLUVIUM FROM
EXCAVATION SPOILS.

4. BACKFILL EACH STRUCTURE LAYER WITH NATIVE ALLUVIUM FLUSH WITH THE CURRENT
LAYER PRIOR TO PLACEMENT OF THE SUBSEQUENT LAYER.

@

FINAL ELJ HEIGHT TO BE ACHIEVED AS SPECIFIED REGARDLESS OF ACTUAL LOG
DIAMETERS USED OR STACKING ARRANGEMENT.

ALL LARGE WOOD DIMENSIONS DO NOT INCLUDE BARK THICKNESS.

~ (@

COVER TOP OF BACKFILL AREA AND BASE OF STRUCTURES 6—12 INCHES WITH LOOSE
WOOD DEBRIS AND CHIPS.

8. TIE FRAME LOG MEMBERS PER INSTRUCTIONS ON LAYERING PLAN TO VERTICAL POSTS.
TIE ROPE TO POST WITH CLOVE HITCH LEAVING A 4 LENGTH OF ROPE. THEN INSTALL
3 LOOPS OF 1” MANILA ROPE AROUND ADJACENT LOGS. ALL CLAMPS AND HAND
SPLICING SHALL BE PER THE MANUFACTURER SPECIFICATIONS. TIGHTEN ROPE TO
APPROXIMATELY 500—POUNDS TENSION WITH EXCAVATOR BUCKET, TIE OFF WITH A
CLOVE HITCH THEN INSTALL 2 CLAMPS EACH TO FASTEN THE ROPE ENDS TO THE
LOOPS.

BURIED LOG POSTS (6]

BACKFILL EXCAVATION
WITH NATIVE ALLUVIUM

TOP ELEVATION

BOTTOM ELEVATION

TYPE 2 ELJ 5PROI-'ILIE

SCALE: 17=

RACKING MATERIAL

FRAME LOG MEMBER

8’ KEY MEMBER LOG

EXCAVATED SCOUR HOLE

@ RACKING MATERIAL SHALL CONSIST OF APPROXIMATELY 150 CU. YDS PER STRUCTURE
WITH 6” — 12" DIA DBH AND A MINIMUM OF 20—FEET LENGTH. RACKING PLACEMENT
SHALL OCCUR WITH EACH LAYER PLACEMENT TO ENSURE RACKING MATERIAL EXTENDS
THROUGH STRUCTURE AND PINNED IN PLACE BY SUBSEQUENT LAYERS.

10. THE CONTRACTOR SHALL FIELD VERIFY WITH THE OWNER REPRESENTATIVE OR ENGINEER
ALL STRUCTURE LOCATIONS, PILE LOCATIONS, LENGTHS, WIDTHS AND ELEVATIONS PRIOR
TO EXCAVATION, ASSEMBLY AND INSTALLATION OF EACH STRUCTURE.

11. LOCATIONS FOR ALL STRUCTURE PLACEMENTS WILL BE STAKED IN FIELD BY THE
ENGINEER OR OWNER REPRESENTATIVE PRIOR TO START OF CONSTRUCTION.

12. EXCAVATION LIMITS SHALL BE FIELD VERIFIED BY THE OWNER REPRESENTATIVE OR
ENGINEER PRIOR TO EXCAVATION COMMENCING AND PLACEMENT OF ANY LARGE WOOD.

13. LOG TYPE IDENTIFICATION SHALL BE PAINTED ON ALL LOGS BY THE CONTRACTOR IN A
PLACE VISIBLE FOR FIELD VERIFICATION PRIOR TO PLACEMENT WITH LEAD—FREE,
BLAZE—ORANGE SURVEY MARKING PAINT.

14, THE WOOD LAYER PLACEMENT IN EACH LOGJAM LAYER SHALL BE FIELD VERIFIED BY
ON-SITE OWNER REPRESENTATIVE PRIOR TO BACKFILLING.

BACKFILL NOT TO EXCEED TOP ELEVATION. EXCESS BACKFILL TO BE PLACED
DOWNSTREAM OF FINISHED ELJ.

CHANNEL BED ELEVATION IS REPRESENTATIVE OF A LOCAL AVERAGE CHANNEL BED AT
RIFFLES. CHANNEL BED ELEVATION SHOULD NOT BE TAKEN IN POOLS.

BACKFILL
EXCAVATION WITH
NATIVE ALLUVIUM *

* ONLY HALF OF BACKFILL SHOWN FOR CLARITY

IYPE 2 ELJ PERSPECTIVE
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LAYER O
EXCAVATE, PLACE, AND BACKFILL NINE VERTICAL
LOG POSTS

LAYER 1
PLACE TWO FRAME LOG MEMBERS

ROPE LASHING

LAYER 2
PLACE ONE FRAME LOG MEMBER AND ROPE LASH
TO VERTICAL POSTS

LAYER 3
PLACE TWO FRAME LOG MEMBERS

LAYER 4
PLACE RACKING MATERIAL INTERLOCKED AND TIGHT

ROPE LASHING

LAYER 5
PLACE TWO FRAME LOG MEMBERS

LAYER 6
PLACE TWO FRAME LOG MEMBERS AND ROPE LASH
TO VERTICAL POSTS

15'

TYPE 2 ELJ - LOG SCHEDULE

DIA* | LENGTH** | ROOTWAD QUANTITY PER
LOGID | (IN) (FT) (Y/N) STRUCTURE

A 14 20 Y 9
A 14 40 Y
A 14 50 N 3
A 14 50 Y

*DIAMETER AT BREAST HEIGHT

** TOTAL LENGTH INCLUDING ROOTWAD

EQ EQ Z)/\/\g

8.5’
8.5
8.5

18.5°
18’

8.5

185

RACKING MATERIAL

FRAME LOG MEMBER

13.5° 13.5°
30" 30

EXCAVATE SCOUR HOLE

KEY MEMBER LOG

TYPE 2 ELJ PO§T LAYOUT

SCALE: 17 =

BACKFILL EXCAVATION WITH
NATIVE ALLUVIUM *

=

- ¢
'

* ONLY HALF OF BACKFILL
SHOWN FOR CLARITY

COMPLETED TYPE 2 ELJ

Natural 5gstems Dcsigg

IF THIS BAR DOES NOT
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DRAWING IS NOT PLOTTED

TO ORIGINAL SCALE.
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NOTES

LOG POSTS TO BE INSTALLED USING VIBRATORY—DRIVEN APPROACH OF TRACKHOE—MOUNTED HOE-PACK

FITTED WITH STEEL RETAINING COLLAR WELDED TO FOOT OF HOE—PACK UNIT. IMPACT—DRIVING WITH PILE
DRIVING EQUIPMENT WILL NOT BE ALLOWED. POSTS MAY BE INSTALLED AT UP TO 20-DEGREE ANGLE AS

DIRECTED BY ENGINEER TO RETAIN KEY MEMBERS AND/OR RACKING MATERIAL. ARRANGEMENTS OF POSTS
AND KEY MEMBERS AND RACKING MATERIAL MAY BE ADJUSTED BY ENGINEER TO SUIT SITE CONSTRAINTS.
BROKEN POSTS SHALL BE AUGMENTED WITH ADDITIONAL POSTS ADJACENT TO THE ORIGINAL. UP TO TWO

ADDITIONAL POSTS MAY BE INSTALLED AS DIRECTED BY ENGINER IF NEEDED TO SUIT SITE CONDITIONS.

RACKING MATERIAL SHALL CONSIST OF APPROXIMATELY 40 INDIVIDUAL LOGS PER STRUCTURE WITH 6"— 127
AVERAGE DIAMETER AND A MINIMUM OF 20 FEET LENGTH. MATERIALS EXCAVATED TO ALLOW PLACEMENT OF
RACKING MATERIAL WILL BE DISPERSED ON ADJACENT BAR AS DIRECTED BY ENGINEER.

KEY MEMBER TO BE WHOLE TREE, MIN 14” DBH WITH ROOT WAD MIN 8 FT DIAMETER, MIN LENGTH OF 60
FT, WITH BRANCHES INTACT. PROTECT ROOTS AND BRANCHES FROM DAMAGE WHILE STAGING AND INSTALLING
TREE.

CROSS SECTION A-A’

USE CLAMPS TO
SECURE LOOSE ENDS
OF CLOVE HITCHES

PLACE 1" ROPE
TIGHT TO TOP

USE CLAMPS TO SECURE
LOOSE ENDS OF CLOVE

WRAP ROPE TIGHT
AROUND LOGS AS SHOWN

MINIMUM 500 LBS
TENSION

CUT ROPE

MINIMUM 500 LBS
TENSION

HITCHES

WRAP ROPE TIGHT
AROUND LOGS AS SHOWN

NOTES

DIAMETER OF 1.

1. ALL LASHING TO HAVE A MINIMUM OF 3 WRAPS PER LASH.
2. START AND END WITH A CLOVE HITCH.
3. ROPE ENDS TO BE CLAMPED TWICE PER ROPE END. CLAMP TO HAVE AN INNER

CUT ROPE

Clove Hitch

ROPE LASHING
NTS 5,8,9

IF THIS BAR DOES NOT
MEASURE 1" THEN
DRAWING IS NOT PLOTTED

TO ORIGINAL SCALE.
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